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August 24, 2005 
 
RE: RFP DGS-2053 Addendum #13 
 
TO ALL INTERESTED BIDDERS: 
 
Revised RFP pages reflecting Addendum #13 to RFP DGS-2053 are attached unless otherwise 
denoted below.  This addendum makes changes or corrections to the following RFP Sections: 
 
All SECTIONS 
 
Corrected footer throughout to reference “CALNET II RFP” rather than “CALNET RFP”.  New pages 
are not attached, however, revised files have been posted to the CALNET RFP web page. 
 
SECTION 1 
 
Section 1.7. Reformatted the font in the first line of this Section. Moved title of table and description of 
times from page 13 to page 14. 
 
SECTION 2 
 
Sections 2.4.2 and 2.4.3.  Deleted unnecessary numbering in the title of each of these sections. 
 
Section 2.3.3.6. Moved “c. Demonstration” from page 16 to page 17. 
 
Section 2.4.2.  Moved title of section from page 19 to page 20. 
 
Section 2.4.2.3.  Added references to the appropriate Section 6 subsections for Modules 2, 3 and 4.  
Added qualifying statement regarding the State’s right to approve Desirable items. 
 
Section 2.4.4.  Made changes to reflect the Glossary as Appendix A rather than Attachment 7 and 
modified reference to Appendices B-1, 2, 3, and 4.  Also added reference to Exhibit A-5. 
 
SECTION 3 
 
Footers were changed in this Section to reflect “CALNET II RFP” rather than “CALNET RFP”. 
(Revised pages are not attached, but the current file is available on the CALNET II web site.) 
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SECTION 4 
 
Section 4.5.9.3.  Changed “(i.e., taxes and surcharges)” to “(e.g., service taxes, fees, and surcharges)” 
 
SECTION 5 
 
Section 5.12.  Deleted paragraph in the middle of this page as well as the numbered item requiring name 
and address of the subcontractor. 
 
Exhibit 5-C.  Deleted reference to percentage of participation in the first paragraph. 
 
Exhibit 5-N, Item #9.  Deleted the word “mutually” from the second sentence and corrected the item 
numbers on pages 28 and 29. 
 
SECTION 6.1 
 
Table 6.1.2.9.a.  Modified the description of the 48, 96, 192, and over 192 ACDs. 
 
Table 6.1.2.14.a.  Corrected Table number. 
 
Section 6.1.7.  Changed “State Agency” to “Customer” in first sentence. 
 
Section 6.1.9 through 6.1.9.2.  Minor language changes throughout the section, including 
renumbering of some items. 
 
SECTION 6.2 
 
Table 6.2.6.1.a.  Modified the description of the ACD that can handle over 192 agents. 
 
Section 6.2.18.  Changed “State Agency” to “Customer” in first sentence. 
 
Section 6.2.20 through 6.2.20.2.  Minor language changes throughout the section, including 
renumbering of some items. 
 
SECTION 6.3 
 
Section 6.3.7.4. Changed time period for finalizing the Training Plan from 120 days to 30 days. 
 
Section 6.3.12 through 6.3.12.2.  Minor language changes throughout the section, including 
renumbering of some items. 
 
SECTION 6.4 
 
Section 6.4.5.4. Changed time period for finalizing the Training Plan from 120 days to 30 days. 
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Section 6.4.8. Changed “State Agency” to “Customer” in first sentence. 
 
Section 6.4.10 through 6.4.10.2.  Minor language changes throughout the section, including 
renumbering of some items. 
 
Section 6.4.16. Added reference to Module 4 in the first line of page 176. 
 
SECTION 7 
 
Section 7.1.  Added qualifier about costs proposed for one Module may not be conditioned or 
affected by award of any other Module. 
 
Exhibits 7-A, 7-B, 7-C, and 7-D. Changed cover page for each exhibit from “Exhibits” to “Exhibit”.  
Added the Module number to the footer of each page.  Corrected the Exhibit name in the footer of 
Exhibit 7-B. (Note: Revised pages are not attached, but revised files reflecting these changes are posted 
on the CALNET II Home Page.) 
 
SECTION 8 
 
Footers were changed in this Section to reflect “CALNET II RFP” rather than “CALNET RFP”. 
(Revised pages are not attached, but the current file is available on the CALNET II web site.) 
 
 
SECTION 9 
 
Section 9.5.4.2.  Pages 65-67.  Inserted page breaks so that formulas and tables are not broken into 
more than one page. 
 
SECTION 10 
 
Footers were changed in this Section to reflect “CALNET II RFP” rather than “CALNET RFP”. 
(Revised pages are not attached, but the current file is available on the CALNET II web site.) 
 
 
APPENDIX B-1 
 
Section 2.  Added line for e-mail addresses for the State and Contractor Contract Representatives. 
 
Attachment 5, Exhibit A-5.  Deleted “[SIGNATURE PAGE FOLLOWS]” designation and 
combined pages 64 and 65.  Added “Denied” signature block on page 65. 
 
 
 



ADDENDUM #13 
PAGE 4 OF 4 

APPENDIX B-2 
 
Section 2.  Added line for e-mail addresses for the State and Contractor Contract representatives. 
 
Attachment 5, Exhibit A-5.  Deleted “[SIGNATURE PAGE FOLLOWS]” designation and 
combined pages 64 and 65.  Added “Denied” signature block on page 65. 
 
APPENDIX B-3 
 
Section 2.  Added line for e-mail addresses for the State and Contractor Contract representatives. 
 
Attachment 5, Exhibit A-5.  Deleted “[SIGNATURE PAGE FOLLOWS]” designation and 
combined pages 64 and 65.  Added “Denied” signature block on page 65. 
 
APPENDIX B-4 
 
Section 2.  Added line for e-mail addresses for the State and Contractor Contract representatives. 
 
Attachment 5, Exhibit A-5.  Deleted “[SIGNATURE PAGE FOLLOWS]” designation and 
combined pages 64 and 65.  Added “Denied” signature block on page 65. 
 
 
 
The above synopsis is a summary; please read the entire text of each change.  Changes are 
indicated by a horizontal or vertical line in the right margin of each page.  A horizontal line 
indicates that text has been removed.  A vertical line means text has been added or text has been 
changed.  Please replace the RFP pages with the pages included in this addendum. 
 
Please send any questions to me via e-mail. 

Sincerely, 

 

Steven Casarez 
DGS, Procurement Division 
Technology Acquisitions Section 
P.O. Box 989054 
West Sacramento, CA  95798-9054 
(916) 375-4481 
email: steve.casarez@dgs.ca.gov
 

mailto:steve.casarez@dgs.ca.gov
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1.6 PROCUREMENT OFFICIAL 

The Procurement Official and the respective addresses for delivering or mailing proposals, 
questions or copies of protests are: 
 
Express mail/courier service delivery, e.g., 
Federal Express or UPS, or hand delivery 

 
U.S. Mail 

 
Steven Casarez DGS, Procurement Division 
Technology Acquisitions Section 
707 3rd Street, 2nd Floor 
West Sacramento, CA 95605 
Phone: 916-375-4481 
E-mail: steve.casarez@dgs.ca.gov

 
Steven Casarez 
DGS, Procurement Division 
Technology Acquisitions Section 
P.O. Box 989054 
West Sacramento, CA  95798-9054 
Phone: 916-375-4481 
E-mail: steve.casarez@dgs.ca.gov

 
Secondary Contact: 
Ila Parisek 
DGS, Procurement Division 
Technology Acquisitions Section 
707 3rd Street, 2nd Floor 
West Sacramento, CA 95605 
Phone: 916-375-4332 
E-mail: Ila.parisek@dgs.ca.gov

 
 
Ila Parisek 
DGS, Procurement Division 
Technology Acquisitions Section 
P.O. Box 989054 
West Sacramento, CA 95605 
Phone: 916-375-4332 
E-mail: Ila.parisek@dgs.ca.gov

 
1.7 KEY ACTION DATES 

The RFP and the key action dates are posted on the web at  
http://www.sequoiapacific.dts.ca.gov/calnetIIhomepage.asp. 
 
Below is a table listing the important “key” action items with dates and times that the State will 
follow while conducting this RFP process.  Bidders must adhere to the dates and times when 
completing specified tasks that are listed in the table.  If the State finds it necessary to change 
any of these dates up to and including the date for Submission of Final Proposals, it will be 
accomplished via an addendum to this RFP. 
 
PLEASE NOTE, HOWEVER, THAT ALL DATES AFTER THE FINAL PROPOSAL 
SUBMISSION DEADLINE ARE APPROXIMATE AND MAY BE ADJUSTED AS 
CONDITIONS INDICATE, WITHOUT ADDENDUM TO THIS RFP. 
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KEY ACTION DATES: 
All times are 5:00 PM Pacific Time unless otherwise noted. 

ACTION DATE/TIME 

1. Release of RFP November 8, 2004 

2. Last Day to Submit Questions for Clarification at Bidders 
Conference 

November 17, 2004 

3. Initial Bidders Conference (see RFP Section 1.8) December 2, 2004 

4. Final Date to Submit Requests to Change the RFP 
Requirements 

January 14, 2005 

5. Last day to submit Letter of Intent to Bid (Superseded – see 
item #10 below) 

January 18, 2005 

6. Last day for State to respond to Requests to Change RFP 
Requirements 

January 28, 2005 

7. Last Day to Protest the RFP Requirements (Superseded – see 
item #9 below) 

February 4, 2005 

8. Release of Addendum #12 August 15, 2005 

9. Vendor Forum (See RFP Section 1.8) August 24, 2005 

10. Last Day to Protest RFP Addendum #12 Requirements 
(Initial Protest)  (Note: Additional time provided for 
Addendum 12) 

September 8, 2005 

11. Last day to submit new Letter of Intent to Bid, signed 
Confidentiality and Non-Disclosure Agreement, and 
Financial Responsibility Information. (Pre-qualification 
Documentation).  

September 16, 2005 

12. Submission of Conceptual Proposal October 3, 2005 

13. Submission of Proposed Changes to Contract Language October 3, 2005 

14. Confidential Discussions with Individual Bidders regarding 
their Conceptual Proposals 

October 31, 2005 – 
November 14, 2005 

15. Last day for State Response to Contract Language Change 
Requests 

November 16, 2005 

16. Submission of Detailed Technical Proposals December 12, 2005 

17. Confidential Discussions regarding Detailed Technical 
Proposals 

January 16, 2006 – 
February 13, 2006 

18. Submission of Draft Proposals March 13, 2006 
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or other business association, who is in violation of any order or resolution promulgated 
by the State Air Resources Board or an air pollution control district, or is subject to a 
cease and desist order issued under Water Code Section 133011 for violation of waste 
discharge requirement or discharge prohibitions, or is determined to be in violation of 
federal law in relation to air or water pollution.  Government Code Section 4481 requires 
the State Water Resources Control Board and the Air Resources Board to notify State 
agencies of such persons. 

No award will be made to a person who is identified as a person in violation of State or 
Federal air or water pollution control laws. 

2.2.21 Fair Employment and Housing Commission Regulations 

The California Government Code Section 12990 requires all State Bidders to have 
implemented a Nondiscrimination Program before entering into any contract with the 
State.  The Department of Fair Employment and Housing (DFEH) randomly selects and 
reviews State Bidders to ensure their compliance with the law.  DFEH periodically 
disseminates a list of Bidders that have not complied. Any Bidder so identified is 
ineligible to enter into any State contract. 

2.2.22 Follow-on Contracts 

No person, firm, or subsidiary thereof who has been awarded a consulting services 
contract, or a contract which includes a consulting component, may be awarded a 
contract for the provision of Services, delivery of Goods or supplies, or any other related 
action which is required, suggested, or otherwise deemed appropriate as an end product 
of the consulting services contract.  Therefore, any consultant who contracts with a State 
Agency to develop formal recommendations for the acquisition of EDP products or 
services is precluded from contracting for any work recommended in the formal 
recommendations (formal recommendations include, among other things, feasibility 
studies.) 

 
 
2.3 PROPOSAL SUBMISSION PHASES AND STEPS 

2.3.1 General 

2.3.1.1 Overview of Phases and Steps 

The phases and steps that will be included in an RFP are dependent on the needs 
of the State and will vary from RFP to RFP.  The applicable steps to a specific 
RFP will be included in the Key Action Dates of that RFP.  References in this 
document to phases and steps not included in the RFP are not applicable to the 
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submitted an original Final Proposal.  Each Bidder will be informed of the 
revised submission date of the new Final Proposal. 
 

2.3.3.5 Submission of Final Proposal 

a. Complete Proposal 
The Final Proposal must be complete in all aspects as required by the 
solicitation. A Final Proposal must be rejected if any such defect or 
irregularity constitutes a deviation from the RFP Requirements.  The Final 
Proposal must contain all costs required by the RFP. 

b. Signatures 
1) The Final Proposal must contain an original Signature in two places:  

On the cover letter or transmittal form (which shall be considered an 
integral part of the Final Proposal) and the Standard Agreement (STD. 
213). 

2) The Signature must be of an individual who is authorized to bind the 
Bidder firm contractually.  A Final Proposal may be signed by an agent 
of the Bidder only if the signatory is an officer of a corporate Bidder 
authorized to sign contracts on its behalf, a member of a partnership 
Bidder, or is properly authorized by a power of attorney or equivalent 
document.  Such authorization must be submitted to the State prior to the 
submission of Proposals or with the Proposal.  

3) The name and title or position that the individual holds in the firm must 
be typed immediately below the Signature. 

4) An unsigned Final Proposal may be rejected. 
 

2.3.3.6 Evaluation and Selection of Final Proposal 

a. General 

Final Proposals will be evaluated according to the procedures contained in 
the RFP. 

b. Questions during the Evaluation  

During the evaluation of the Final Proposal, the State may desire the 
presence of a Bidder's representative for answering specific questions, 
orally and/or in writing. 
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c. Demonstration 

As part of the evaluation and selection process, the RFP may require a 
Demonstration of all responsive, responsible Bidder's responses to specific 
Requirements (including benchmark Requirements) before final selection in 
order to verify the claims made in the Proposal and corroborate the 
evaluation of the Proposal.  The Bidder must make all arrangements for 
Demonstration facilities at no cost to the State.  The Bidder will determine 
the location of the Demonstration; however, its performance within 
California is preferred and will be attended at the State's expense.  
Demonstration outside of California requires special approvals and is 
subject to approval by the State and will be attended only if the Bidder 
agrees to reimburse the State for travel and per diem expenses for all 
evaluation team members.  Demonstration outside of the United States is 
prohibited. 

The State reserves the right to determine whether or not a Demonstration 
has been successfully passed as described in the RFP. 

d. Errors in the Final Proposal 

An error in the Final Proposal may cause the rejection of that Proposal; 
however, the State may at its sole option retain the Proposal and make 
certain corrections. 

In determining if a correction will be made, the State will consider the 
conformance of the Proposal to the format and content required by the RFP 
document, and any unusual complexity of the format and content required 
by the RFP document. 

1) If the Bidder’s intent is clearly established based on review of the 
complete Final Proposal submittal, the State may at its sole option 
correct an error based on that established intent. 

2) The State may, at its sole option, correct obvious clerical errors. 

3) The State may at its sole option correct discrepancy and arithmetic errors 
on the basis that if intent is not clearly established by the complete 
Proposal submittal the Master Copy shall have priority over additional 
copies, the Proposal narrative shall have priority over the Contract, the 
Contract shall have priority over the cost sheets, and within each of 
these, the lowest level of detail will prevail.  If necessary, the extensions 
and summary will be recomputed accordingly, even if the lowest level of 
detail is obviously misstated.  The total price of unit-price items will be 
the product of the unit price and the quantity of the item.  If the unit 
price is ambiguous, unintelligible, uncertain for any cause, or is omitted,
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in negotiations pursuant to Public Contract Code Section 6611 and the guidelines and 
procedures adopted in accordance therewith including, but not limited to, Administrative 
Order 04-03 (issued March 5, 2004) or any amendment or replacement thereto. 

 
The State will determine the awarded Bidder either on the basis of individual items or on 
the basis of all items included in its RFP, unless otherwise expressly provided in the 
RFP. 

 
Written notification of the State's intent to award will be made to all Bidders.  If a 
Bidder, having submitted a Final Proposal, can show that they, instead of the Bidder 
selected by the State, should be selected for Contract award according to the RFP, the 
Bidder will be allowed five (5) Business Days to submit a protest to the Intent to Award, 
according to the instructions contained in Protests. 

 
2.3.5 Debriefing 

A debriefing may be held after Contract award at the request of any Bidder for the 
purpose of receiving specific information concerning the evaluation.  The discussion will 
be based primarily on the technical and cost evaluations of the Bidder's Final Proposal.  
A debriefing is not the forum to challenge RFP specifications or Requirements. 

 
 
2.4 DEVELOPMENT OF CONTRACT LANGUAGE 

 
2.4.1 Development of Agreement to be Submitted 

 
The following instructions are provided to explain how the referenced and attached 
model contract language is arranged and how it may be modified to develop a mutually 
agreeable final contract.  Because no negotiations or alterations of the contract are 
permitted subsequent to the time established for the receipt of the Final Proposal, it is 
imperative that Bidders follow these instructions carefully in order to be fully responsive, 
from a contractual aspect, to the RFP.  Bidders should note that these contract terms are 
based upon approved State of California contract language, often established in statute, 
and that the State does not normally accept changes to this language.  Therefore, any 
requested changes that might be approved by the State are expected to be minor in nature 
and only serve to clarify rather than alter the intent of the provision. 
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2.4.2 Preparation of Proposed Contract Language 

1. Detach the CALNET-II AGREEMENT model contract from the RFP (Appendix 
B).  This document, properly annotated, will be returned to the State for use in 
developing final contract language. 

2. Make an appropriate entry in any portion of the contract which has a blank(        ).  
Do not include any dollar figures or percentages related to Bid costs.   

3. Attachment 3 – Description of Services:  A list of all Deliverables and Services, 
with descriptions, availability and unique identifiers including features shall be 
developed by the Contractor and provided upon Contract award for attachment to 
and inclusion in the Contract.  Attachment 3 shall be provided by the Contractor 
to the State for inclusion in the preliminary Contract following receipt of the 
Notification of Intent to Award.  This Description of Services shall be maintained 
on a Public Web Site in accordance with Sections 6.1.13.1, 6.2.24.1, 6.3.16.1, 
and/or 6.4.14.1 (e.g., A list of all products and services with descriptions, 
availability and unique identifier, including features) for access by End-Users.  
This list may be revised only via Contract Amendment.  The State shall determine 
which Desirable items proposed by the Contractor shall be included within 
Attachment 3, and which items will be included on the Public Web Site. 

4. Attachment 4 – Pricing: A price list shall be developed by the Contractor and 
provided to the State upon receipt of a Letter of Intent to Award for attachment to 
and inclusion in the contract.  When submitting Contract language in the Final 
Proposal do not include any pricing.  Attachment 4 will be obtained by the 
State after the Notification of Intent to Award for inclusion in the Contract prior 
to DGS approval.  The prices contained in this list shall correspond exactly with 
the cost tables submitted with the Bidder’s Final Proposal in response to Section 
7, Costs.  This price list shall be maintained on a Public Web Site in accordance 
with Section 6.1.13.1 (e.g., Products and Services rates, including features) for 
access by End-Users.  This price list may be revised only via Contract 
amendment. 

5. Prepare a cover letter of transmittal that identifies each requested change made to 
the model contract, and which explains (except where the reason for the change is 
obvious) the rationale for the change. 

6. Make a copy of the annotated contract and retain for your files.  This copy will be 
used during subsequent communications with the State relative to the 
acceptability of the proposed changes. 

7. Submit the cover letter and the annotated contract to the State Procurement 
Officer listed in RFP Section 1.6 by the date contained in RFP Section 1.7.  An 
early submission of the proposed contract will facilitate the State’s review and 
approval process.  If no changes are requested, simply submit the letter indicating 
that the model contract language is acceptable and that no changes are requested. 
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2.4.3 Contract Negotiation 

1. Upon receipt of the proposed contract, the State will examine the document to 
establish the acceptability of the proposed changes.  The Bidder will be notified as 
to which portions, if any, of the language submitted are not acceptable.  If 
necessary, meetings between the Bidder and the State will be arranged.  The State 
may, following such meetings, request a revised contract reflecting changes 
agreed upon to be prepared and returned by the Bidder. 

2. Following the last date to approve contract language, the Bidder will be notified 
by the State of any changes required which were agreed upon during contract 
negotiations and any proposed language that remains unacceptable to the State. 

3. Upon request, or at the State’s initiation, acceptable proposed changes to the 
contract language will be made available by the State to all Bidders. 

2.4.4 Model Contract Language 

 
A Glossary of defined terms for this RFP is included as Appendix A. 
 
Model contract language for RFP DGS-2053 is provided for in Appendices B-1, 2, 3, and 
4 as follows: 

 
■ State of California’s Standard Agreement Form 213, with: 

● Attachment 1 – General Provisions 

● Attachment 2 – Statement of Work 

● Attachment 3 – Description of Services 

● Attachment 4 – Pricing 

● Attachment 5 – Ordering Documents (with 4 exhibits:) 

o Exhibit A-1, STD Form 20 

o Exhibit A-2, Authorization To Order Under State Contract 

o Exhibit A-3, STD Form 65 

o Exhibit A-4, Work Authorization Form 

o Exhibit A-5, Individual Price Reduction Notification 

● Attachment 6 – Acceptance Testing 
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serve the citizens of California.  Some examples that illustrate relationship 
management include, but are not limited to the following: 

• Contractor to assign a DCPM throughout the Term of the Contract 

• Ensure that adequate staff resources and skill levels are available to support 
Contract programs and Customer service 

• Ensure responsiveness to States requests and/or directions pursuant to 
Contract terms and conditions 

• Ensure Contract amendments receive required corporate approvals within 
established milestones 

• Ensure that the Contractor and its subcontractors and/or Affiliates meet 
Contract program management responsibilities 

• Contractor provides an explanation and justification for pricing elements, 
including ICB Pricing and IPR 

• Inform the State in writing and provide applicable regulatory authority of 
FCC and CPUC mandated regulatory changes (i.e., service taxes, fees, and 
surcharges) that require recovery from End-Users 

• Ensure that only mandated (non-discretionary) taxes and surcharges are 
applied to Contract Services.  All others must receive prior approval by the 
State 

• Ensure that no program deficiency occurs resulting from the State’s lack of 
access to internal agreements between Contractor and its subcontractors 
and/or Affiliates which affect the State’s ability to perform program 
oversight of the Contract 

• Ensure that Contractor specifies in writing, acceptable reasons to the State 
why the Contractor and its subcontractors and/or Affiliates are unable to 
provide specified Contract data 

• Ensure that contractual obligations and commitments to establish Contractor 
business relationships for communication, cooperation, and collaboration 
with Contractors of other service Modules are met 

 

Bidder understands the requirement and shall meet or exceed it? Yes_____ No_____ 

 

Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

Description:
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5.12 SUBCONTRACTORS 

Using subcontractors to provide products and services required by the RFP enables Suppliers to 
expand their ability to meet the needs of the State.  However, use of subcontractors does not 
relieve the Supplier from any responsibility to the State under the Contract, or this RFP. 
 

1. The Bidder must name any subcontractors intended to be used to fulfill any Requirements 
of the RFP (see Exhibit 5-C). 

2. The Bidder must provide of letter of intent or commitment from all Independent Local 
Exchange Carriers or Competitive Local Exchange Carriers selected to provide service 
under this Agreement. 

3. The Bidder must indicate which Requirements will be satisfied by which subcontractors. 

4. During the Term of the Contract, the State reserves the right to contact, consult or 
undertake business discussions with any subcontractor’s employee. 

5. The Federal Employer Identification Number of the subcontractor or Supplier. 

6. The name and contact phone number of a contact person within the subcontractor or 
Supplier organization. 

7. A brief description of the nature of the work to be performed or goods supplied. 

8. The estimated percent of the Bidder’s anticipated total revenue that the subcontractor or 
Supplier is expected to receive during each year the Contract’s Term. 

 
All subcontractors and Suppliers who are expected to receive ten percent (10%) or more of the 
estimated value of the Contract over the full Term of the Contract shall also be required to meet 
all Administrative and Technical Requirements of this RFP as applicable.  Such subcontractor 
and Supplier responses will be evaluated as part of the Bidder’s overall Proposal. 
 
5.13  SMALL BUSINESS PREFERENCE 

1. Section 14838, et seq. of the California Government Code requires a five percent (5%) 
preference be given to Bidders who qualify as a small business.  The rules and 
regulations of this law, including the definition of a small business for the delivery of 
goods and services are contained in Title 2, California Code of Regulations (CCR), 
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EXHIBIT 5-C 

LIST OF PROPOSED SUBCONTRACTORS (PUBLIC WORKS) 
Listed hereinafter is the name and address of each subcontractor who will be employed and the 
kind of work which each will perform if the contract is awarded to the aforesigned.  I understand 
that under Government Code Section 4100 through 4113* (See Note Below) that I must here 
clearly set forth the name and address of each subcontractor who will perform work or labor or 
render service to me in or about the construction of the work in my total Proposal and that as to 
any work in which I fail to do so, I agree to perform that portion myself or be subject to penalty 
under the act. 
 

(NOTE:  IF MORE THAN ONE SUBCONTRACTOR IS LISTED FOR THE SAME TYPE 
OF WORK, STATE THE PORTION OF THAT TYPE OF WORK THAT THE 
INDIVIDUAL SUBCONTRACTOR WILL BE PERFORMING.  LIST THE 
SUBCONTRACTORS’ APPLICABLE CONTRACTORS LICENSE NUMBER(S), IF 
AVAILABLE.  VENDORS OR SUPPLIERS OF MATERIALS ONLY, NEED NOT BE 
LISTED.) 
 

If additional space is required for the listing of proposed subcontractors, reproduced additional 
sheets showing the required information, as indicated below, shall be attached hereto and made a 
part of the Final Bid Proposal. 

 

SUBCONTRACTORS: 

TYPE OF WORK    NAME AND ADDRESS   LICENSE NO. 
 

___________________________ __________________________________________ _______________ 

 

___________________________ __________________________________________ _______________ 

 

___________________________ __________________________________________ _______________ 

 

___________________________ __________________________________________ _______________ 

 

___________________________ __________________________________________ _______________ 

NOTE: The above listing Requirement will for purposes of this Proposal be construed in accordance with the 
provisions of the Subletting and Subcontracting Fair Practices Act (“The Act”) as set forth in Government Code 
Sections 4100 through 4113.  Also, for purposes of this Proposal and interpretation of The Act, a vendor will be 
considered to be a prime Contractor regardless of whether such vendor is or is not a licensed Contractor. 
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EXHIBIT 5-N 
 

QUALITY STATE AND CONTRACTOR BUSINESS RELATIONSHIPS PRINCIPLES 
 
 
This Agreement documents the awarded Contractors along with the Department of Technology 
Services, Office of Network Services (DTS/ONS) and the Department of General Services 
(DGS) have committed to establishing a business relationship based on mutual trust, honest and 
open communications and teamwork.  The primary objective of this agreement is to establish a 
long-term working relationship, which serves our customers and promotes the business and 
economic goals of the State of California. 
 
Contractor agrees to: 
 

1. Work corporately to establish positive working relationship and an environment that 
facilitates communication, cooperation, and collaboration between other awarded 
Contractors and the State. 

 
2. Establish positive working relationships with other awarded Contractors to provide 

statewide telecommunication Services within and between Contractors. 
 

3. Promotes positive business relationships in which all Parties commit to meet and confer 
informally to resolve conflicts prior to executing contractual remedies. 

 
4. Demonstrate how their business practices will support inter-Contract Services while 

adhering to individual Contract terms and conditions. 
 

5. Be accountable for their actions by adhering to the verbal and written commitments they 
make with the State and other awarded Contractors 

 
6. Establish business processes that facilitate the orderly Transition, Migration, Transfer, 

and ongoing Service Provisioning between and outside of other Contract Services. 
 

7. Establish a quality assurance process that ensures continuous improvements in Contract 
administration and Service performance. 

 
8. Recognize the contributions and effort of the State and other awarded Contractors to meet 

the objectives of this Exhibit. 
 

9. Participate in a State chartered Contract Advisory Forum comprised of the DTS/ONS and 
other awarded Contractors. The Advisory Forum Charter will be developed after Contract 
award at the discretion of the State. 
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10. Participate quarterly or as scheduled by the DTS/ONS in Advisory Forum meetings that 
will address inter-Contract Service issues with the objective to mutually reach resolution. 

 
11. Accept its advisory role membership and acknowledges DTS/ONS has sole authority for 

accepting and implementing Advisory Forum recommendations. 
 
 
Signed by the below: 
 
 

Contractor for Module 1 
 
Firm: 
Signature: 
 
Title: 
Printed Name: 
Date: 
 

Contractor for Module 2 
 
Firm: 
Signature: 
 
Title: 
Printed Name: 
Date: 
 

Contractor for Module 3 
 
Firm: 
Signature: 
 
Title: 
Printed Name: 
Date: 
 

Contractor for Module 4 
 
Firm: 
Signature: 
 
Title: 
Printed Name: 
Date: 
 

Department of Technology 
Services/Office of Network Services 
 
Signature: 
 
Title: 
Printed Name: 
Date: 
 

Department of General Services 
 
 
Signature: 
 
Title: 
Printed Name: 
Date: 
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The Contractor shall offer the Locally Based ACD services and features detailed in Table 
6.1.2.9.a. 

Table 6.1.2.9.a –Locally Based ACD (M-O) 

Feature Name Feature Description 
Meets or 
Exceeds? Y/N 

Document/ Location 

Automatic Call 
Distributor 
(ACD) (8  ports) 

The ACD described above with 8 ports    

Bidder’s Description: 

Automatic Call 
Distributor  
(ACD) (24  
ports) 

The ACD described above with 24 ports   

Bidder’s Description: 

Automatic Call 
Distributor  
(ACD) (48  
ports) 

The basic ACD described above with 48 ports    

Bidder’s Description: 

Automatic Call 
Distributor  
(ACD) (96  
ports) 

The basic ACD described above with 96 ports   

Bidder’s Description: 

Automatic Call 
Distributor  
(ACD) (192 
ports) 

The basic ACD described above with 192 ports   

Bidder’s Description: 

Automatic Call 
Distributor  
(ACD) (over 
192 ports) 

The basic ACD described above with over 192 ports   

Bidder’s Description: 
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The Contractor shall offer the Operator Services and features detailed in Table 6.1.2.14.a. 

Table 6.1.2.14.a Operator Services (M-O) 

Feature Name Feature Description 
Meets or 
Exceeds? Y/N Document/Location 

Operator 
assisted Calls 

Calls that are completed using an operator   

Bidder’s Description: 

Collect Calls Calls that are not directly dialed and are placed as 
collect to the called party, using an operator 

  

Bidder’s Description: 

Third Party 
Billed 

Calls that are not directly dialed and are requesting 
third party be billed, using an operator 

  

Bidder’s Description: 

Directory 
Assistance 

Attendant provides requested telephone numbers   

Bidder’s Description: 

 
The Contractor may offer the Operator Services and features detailed in Table 6.1.2.14.b. 

Table 6.1.2.14.b Operator Services (D) 

Feature Name Feature Description 
Meets or 
Exceeds? Y/N 

Document/ Location 

Foreign 
Language 
Operators  

Operator assistance shall be provided in numerous 
foreign languages.  Bidders are to list languages 
provided 

  

Bidder’s Description: 

Additional unsolicited features offered by the Bidder: 

    

Bidder’s Description: 
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Item 
# 

Manufacturer Model Number Meets/exceeds 
rqmt? Y/N 

Reference document and location 

    9 
Bidder’s description:  
    10 
Bidder’s description:  
    11 
Bidder’s description:  
    12 
Bidder’s description:  
    13 
Bidder’s description:  
    14 
Bidder’s description:  
    15 
Bidder’s description:  
    16 
Bidder’s description:  

 
6.1.7 END-USER SUPPORT (M) 

This section describes the support responsibilities of the Contractor and DTS/ONS for 
activities related to Customer acquisition of telecommunications services as defined in 
this RFP.  The Bidder’s response must demonstrate its understanding of each 
Requirement and submit a business model that details the strategy, staff, and resources 
that will be used to meet Requirements.  A statement of understanding or commitment to 
meet or exceed is not sufficient. 

 
6.1.7.1 General Requirements (M) 

This document specifically identifies services provided through the Contract 
that have been approved (contracted) with individual pricing and specific 
feature definition.  Additional service items not itemized, priced, and defined 
must be submitted with pricing and service definition to DTS/ONS and 
approved by DTS/ONS and the Department of General Services before the 
service can be provisioned through this Contract.  
The DTS/ONS will oversee the use of the Contract by Customers, and will 
delegate authority to Agencies to submit requests for certain services directly to 
the Contractor.  The DTS/ONS may also designate some services, such as ACD, 
as non-delegated and require DTS/ONS review and approval prior to Agency 
acquisition.  The DTS/ONS will use Contractor provided management reports 
and periodic random Agency audits to monitor and administer Contract 
compliance. 
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6.1.9 CONTRACTED SERVICE PROJECT WORK (M) 

Contracted Service Project Work is defined as either Coordinated or Managed.  In the 
event the Contractor or Agency is unable to determine if the Service Request qualifies as 
a Coordinated or Managed Project, Contractor will contact DTS/ONS for assessment and 
ultimate determination. 

 
 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

 

Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

 

Description: 

 
 
 

6.1.9.1 Coordinated Project Work (M) 

Coordinated Projects are initiated in situations where ordering and 
provisioning of service exceed the Requirements for routine service 
requests, and require coordinated installation intervals that may differ 
from those contained in Section 6.1.11.2.12 Provisioning SLA’s.  
Representation of Coordinated Projects include service orders:  

1. That exceed 48 voice lines or 10 data lines at a single location 
that require verification of Facilities and Equipment. 

2. That are for single or multiple Customer site locations that 
include any of the following conditions: 

a. CPE installation 

b. Translation or Software programming is required to facilitate 
services
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c. Where services require a level of complexity for planning 
and implementation 

d. ACD installation 

e. 10 or greater network transport installations 

f. Fiber installation for OCx 

Upon determination that the Coordinated Project is needed, the 
following activities shall be initiated: 

1. Upon receipt of the approved Service Request (see Appendix B, 
Contract Model Language, Attachment 5, Ordering Documents), 
the Contractor shall respond to the Agency by the end of the next 
business day to discuss/obtain additional preliminary 
information regarding the project and to set up an appointment 
within 5 business days to discuss the project detail with the 
Agency. 

2. A project “Scope of Work” will be provided no more than 10 
business days following receipt of Agency’s STD. 20 and will 
include at a minimum the following: 

a. Definition of the project task, start and completion dates, 
and associated costs 

b. A project task list that includes contractual service elements 
(planning, applicable design, engineering, testing, 
termination, installation and Customer service End-User 
training) 

Coordinated Project Reporting Requirements: 

1. Contractor shall develop, maintain, update and distribute all 
documents associated with the Agency’s project. 

2. Contractor shall provide the requesting Agency with updated 
weekly status reports or otherwise agreed upon intervals. 

3. Contractor will post and update data on all active Coordinated 
Projects for DTS/ONS review weekly, on its private web site as 
described in Section 6.1.13.2.  Web site content will be 
consistent with the report elements listed in Section 6.1.13.9.1.  
Upon completion of a Coordinated Project, Contractor will 
remove project from the private web site and incorporate the 
project information into the Coordinated Project Work Report as 
described in Section 6.1.13.9.1. 

 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

 

Reference: document______________________________________________
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location______________________ page______ paragraph______ 

Description: 

 
 
 
 
 

6.1.9.2 Managed Project Work (M) 

Managed Projects are initiated in situations where ordering and 
provisioning of service is considered by DTS/ONS to be on a larger and 
more complex scale and exceed the criteria of a Coordinated Project.  
All Managed Projects where ICB Pricing is offered requires DTS/ONS 
prior approval.  Representation of Managed Projects include services 
orders: 

1.   That are for single or multiple Customer site locations that 
include any of the following conditions: 

a. In locations where DTS/ONS has determined consolidated 
service is the most efficient way to provide service to a 
specific community of interest 

b. New building Facilities and/or major relocations 

c. Data network Migration/consolidation 

d. Major/large data CPE installation 

e. Major/complex ACD installation 

2. That are procured under the Individual Case Base (ICB) Pricing 
Option will be handled as a Managed Project and require 
DTS/ONS approval as stated in Appendix B, Model Contract 
Language, Section 71, Individual Case Base (ICB) Pricing 
Option. 

Upon determination that a Managed Project is required, the 
following activities shall be initiated: 

1.   Contractor shall assign a dedicated Project Manager with 
knowledge and experience in managing telecommunications 
projects of similar complexity.  The dedicated Project Manager 
will be provided at no cost. 

2.   Upon receipt of the Service Request, Contractor shall respond 
to the Agency by the end of the next business day to 
discuss/obtain additional preliminary information regarding the 
project and to set up an appointment within 5 business days to 
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conduct a discussion with all parties (e.g., Contractor, Agency, 
and DTS/ONS).  The purpose of the meeting will be to 
understand the project scope and identify information necessary 
to establish due dates and project schedule.  Contractor shall 
also notify and provide DTS/ONS with a copy of the Agency’s 
service request for review 

3.   All Managed Projects shall use industry accepted project 
management methodology throughout the project 

4.   Contractor shall provide a project “Scope of Work” no more 
than 10 business days following receipt of the Agency’s Service 
Request and will include, at a minimum, the following: 

a. Definition of the project task, start and completion dates, 
and associated costs 

b. A project task list that includes contractual service elements 
(planning, applicable design, engineering, testing, 
termination, installation and Customer service End-User 
training) 

Managed Project Reporting Requirements: 

1. Contractor shall develop, maintain, update, and distribute all 
documents associated with the Agency’s project 

2. Contractor shall provide Agency with updated weekly status 
reports or otherwise agreed upon intervals. The following 
information will be provided in MS Project or other agreed 
format: 

a. Project start date (Customer acceptance of implementation 
plan/schedule) 

b. Status 

 Identification of major milestones 

 Identification of project risk (jeopardy) 

3. Negotiated project completion date 

4. Actual project completion date 

5. Contractor shall post and update data on all active Managed 
Projects weekly on its private Internet site as described in 
Section 6.1.13.2 for DTS/ONS review.  Web site content will be 
consistent with the reports elements listed in Section 6.1.9.2.  
Upon completion of the Managed Project, Contractor will 
remove the project from the private web 
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The Contractor shall offer the network based ACD services detailed in Table 6.2.6.1.a. 

Table 6.2.6.1.a –Network Based ACD (M-O) 

Feature Name Feature Description 
Meets or 
Exceeds? Y/N 

Document/ Location 

Network 
Automatic Call 
Distributor  
(ACD) (for up 
to 8 agents) 

The basic ACD described above that can handle up 
to 8 agents  

  

Bidder’s Description: 

Network 
Automatic Call 
Distributor  
(ACD) (for up 
to 24 agents) 

The basic ACD described above that can handle up 
to 24 agents 

  

Bidder’s Description: 

Network 
Automatic Call 
Distributor  
(ACD) (for up 
to 48 agents) 

The basic ACD described above that can handle up 
to 48 agents 

  

Bidder’s Description: 

Network 
Automatic Call 
Distributor  
(ACD) (for up 
to 96 agents) 

The basic ACD described above that can handle up 
to 96 agents 

  

Bidder’s Description: 

Network 
Automatic Call 
Distributor  
(ACD) (for up 
to 192 agents) 

The basic ACD described above that can handle up 
to 192 agents 

  

Bidder’s Description: 

Network 
Automatic Call 
Distributor  
(ACD) (over 
192 agents) 

The basic ACD described above that can handle 
over 192 agents 

  

Bidder’s Description: 
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 Bidder’s description:  
    5 

Bidder’s description:  

    6 

Bidder’s description:  

    7 

Bidder’s description:  
 
 
 

6.2.18 END-USER SUPPORT (M) 

This section describes the support responsibilities of the Contractor and DTS/ONS for 
activities related to Customer acquisition of telecommunications services as defined in 
this RFP.  The Bidder’s response must demonstrate its understanding of each 
Requirement and submit a business model that details the strategy, staff, and resources 
that will be used to meet Requirements.  A statement of understanding or commitment to 
meet or exceed is not sufficient. 

 
6.2.18.1 General Requirements (M) 

This document specifically identifies services provided through the Contract 
that have been approved (contracted) with individual pricing and specific 
feature definition.  Additional service items not itemized, priced, and defined 
must be submitted with pricing and service definition to DTS/ONS and 
approved by DTS/ONS and the Department of General Services before the 
service can be provisioned through this Contract.   

The DTS/ONS will oversee the use of the Contract by Customers, and will 
delegate authority to Agencies to submit requests for certain services directly to 
the Contractor. The DTS/ONS may also designate some services, such as 
Network ACD, as non-delegated and require DTS/ONS review and approval 
prior to Agency acquisition.  The DTS/ONS will use Contractor provided 
management reports and periodic random Agency audits to monitor and 
administer Contract compliance. 

 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____
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6.2.20 CONTRACTED SERVICE PROJECT WORK (M) 

Contracted Service Project Work is defined as either Coordinated or Managed.  In the 
event the Contractor or Agency is unable to determine if the Service Request Form 
qualifies as a Coordinated or Managed Project, Contractor will contact DTS/ONS for 
assessment and ultimate determination.   

 
 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

 

Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

 

Description: 

 
 
 
 

 
6.2.20.1 Coordinated Project Work (M) 

Coordinated Projects are initiated in situations where ordering and provisioning 
of service exceed the Requirements for routine service request and may require 
coordinated installation intervals that differ from those contained in Section 
6.2.22.9 Provisioning SLA’s.  Representation of Coordinated Projects includes 
services orders: 

1. That are for single or multiple Customer site locations include any of the 
following conditions: 

a. CPE installation 

b. Translation or Software programming is required to facilitate services 

c. Where services require a level of complexity for planning and 
implementation 

d. Network ACD expansions or modifications 

Upon determination that the Coordinated Project is needed, the following 
activities shall be initiated: 

1. Upon receipt of an approved Service Request, the Contractor shall respond 
to the Agency by the end of the next Business Day to discuss/obtain 
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additional preliminary information regarding the project and to set up an 
appointment within 5 working days to discuss the project detail with the 
Agency. 

2. A project “Scope of Work” will be provided no more than 10 Business Days following 
receipt of Agency’s Service Request and will include at a minimum:  

e. Definition of the project task, start and completion dates, and associated 
costs. 

f. Where appropriate for the ordered service, a project task list that 
includes contractual service elements (i.e. planning, applicable design, 
engineering, testing, termination, installation and Customer service user 
training). 

Coordinated Project Reporting Requirements: 

1. Contractor shall develop, maintain, update and distribute all documents 
associated with the Agency’s project. 

2. Contractor shall provide the requesting Agency with updated weekly status 
reports or otherwise agreed upon intervals. 

3. Contractor will post and update data on all active Coordinated Projects for 
DTS/ONS review weekly, on its private web site as described in Section 
6.2.24.2.  Web site content will be consistent with the report elements listed 
in Section 6.2.24.6.1.  Upon completion of a Coordinated Project, 
Contractor will remove project from the private web site and incorporate the 
project information into the Coordinated Project Work Report as described 
in Section 6.2.24.6.1. 

 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

 

Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

 

Description: 
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6.2.20.2 Managed Project Work (M) 

Managed Projects are initiated in situations where ordering and provisioning of 
service is considered by DTS/ONS to be on a larger and more complex scale 
and exceed the parameters of a Coordinated Project.  All Managed Projects 
where ICB Pricing is offered requires DTS/ONS prior approval.  Representation 
of Managed Projects include service orders: 

1.  That are for single or multiple Customer site locations that include any of the 
following conditions: 

a. In locations where DTS/ONS has determined consolidated service is the 
most efficient way to provide service to a specific community of interest 

b. New building facilities and/or major relocations 

c. Data network Migration/consolidation 

d. Major/large data CPE installation 

e. Major/complex Network Based ACD installation 

2. That are procured under the Individual Case Base (ICB) Pricing Option will 
be handled as a Managed Project and require DTS/ONS approval as stated 
in Appendix B, Model Contract Language, Section 71, Individual Case Base 
(ICB) Pricing Option 

Upon determination that a Managed Project is required, the following activities 
shall be identified: 

 
1. Contractor shall assign a dedicated Project Manager with knowledge and 

experience in managing telecommunications projects of similar complexity. 
The dedicated Project Manager will be provided at no cost. 

2. Upon receipt of the Service Request, Contractor shall respond to the Agency 
by the end of the next Business Day to discuss/obtain additional preliminary 
information regarding the project and to set up an appointment within 5 
working days to conduct a discussion with all parties (e.g., Contractor, 
Agency, and DTS/ONS).  The purpose of the meeting will be to understand 
the project scope and identify information necessary to establish due dates 
and project schedule.  Contractor shall also notify and provide DTS/ONS 
with a copy of the Agency’s service request for review within 5 working 
days. 

3. All Managed Projects shall use industry accepted project management 
methodology throughout the project. 
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4. Contractor shall provide a project “Scope of Work” no more than 10 
Business Days following receipt of the Agency’s Service Request and will 
include, at a minimum, the following: 

a. Definition of the project task, start and completion dates, and associated 
costs 

b. Where appropriate for an ordered service, a project task list that includes 
contractual service elements (i.e., planning, applicable design, 
engineering, testing, termination, installation and Customer service End-
User training) 

Managed Project Reporting Requirements: 

1. Contractor shall develop, maintain, update, and distribute all documents 
associated with the Agency’s project 

2. Contractor shall provide Agency with updated weekly status reports or 
otherwise agreed upon intervals. The following information will be provided 
in MS Project or other agreed format: 

a. Project start date (Customer acceptance of Implementation 
Plan/schedule) 

b. Status 

• Identification of major milestones 

• Identification of project risk (jeopardy) 

3. Negotiated project completion date 

4. Actual project completion date 

5. Contractor shall post and update data on all active Managed Projects weekly 
on its private Internet site as described in Section 6.2.24.2 for DTS/ONS 
review.  Web site content will be consistent with the reports elements listed 
in Section 6.2.24.6.2.  Upon completion of the Managed Project, Contractor 
will remove the project from the private web site and incorporate it into the 
Managed Project Work Report as described in Section 6.2.24.6.2. 

Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

 

Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

Description: 
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Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

Description: 

 

 

 

6.3.7.4 Training Plan (M) 

 
The Contractor shall provide a training plan that provides the following: 

• Estimate for each of the three types of training (e.g., Orientation, Contract 
Services, and Contract Management), who would perform the training, what 
methods would be used, the frequency and the proposed locations that 
training would be conducted.  Include a brief summary of the content to be 
provided in the training.   Identify any required collateral training materials 

• Include how the Contractor expects to maintain communication with the 
DTS/ONS to help ensure effective Contract education and training on an on-
going basis 

• Include any other pertinent information the Bidder wishes to offer 

Within 30 calendar days after award, the Training Plan should be finalized.  
Include interim timeframes and activities in the proposed plan for developing 
and presenting the detailed training content and objectives to the DTS/ONS to 
meet that date. 

After award, the Training Plan will be reviewed further by DTS/ONS.  Final 
training class outlines and content, attendee reports, advertising/publishing of 
training classes, schedules and other related activities shall be jointly 
coordinated with the Contractor. 

The final Training Plan will be as mutually agreed between the Contractor and 
DTS/ONS.  The DTS/ONS may request reasonable modifications if needed to 
meet the State’s business needs. 

Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

Reference: document______________________________________________

 
CALNET II RFP SECTION 6.3,PAGE 98 ADDENDUM #13 08/24/05 



STATE OF CALIFORNIA  RFP DGS-2053 
 

6.3.10 END-USER SUPPORT (M) 

This section describes the support responsibilities of the Contractor and DTS/ONS for 
activities related to Customer acquisition of telecommunications services as defined in 
this Module.  The Bidder’s response must demonstrate its understanding of each 
Requirement and submit a business model that details the strategy, staff, and resources 
that will be used to meet Requirements.  A statement of understanding or commitment to 
meet or exceed is not sufficient. 

 
6.3.10.1 General Requirements (M) 

This document specifically identifies services provided through the Contract 
that have been approved (contracted) with individual pricing and specific 
feature definition.  Additional service items not itemized, priced, and defined 
must be submitted with pricing and service definition to DTS/ONS and 
approved by DTS/ONS and the Department of General Services before the 
service can be ordered/provisioned through this Contract.   

The DTS/ONS will oversee the use of the Contract by Customers, and will 
delegate authority to Agencies to submit requests for certain services directly to 
the Contractor.  The DTS/ONS may also designate some services, such as ACD, 
as non-delegated and require DTS/ONS review and approval prior to Agency 
acquisition.  The DTS/ONS will use Contractor provided management reports 
and periodic random Agency audits to monitor and administer Contract 
compliance. 

 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

 

Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

Description: 
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6.3.12.1 Coordinated Project Work (M) 

Coordinated Projects are initiated in situations where ordering and provisioning 
of service exceed the Requirements for routine service requests, and require 
coordinated installation intervals that differ from those contained in Section 
6.3.14.2.14 Provisioning.  Representation of Coordinated Projects include 
service orders: 

 

1. That are for single or multiple Customer site locations that include any of 
the following conditions: 

a. CPE installation 

b. Translation or Software programming is required to facilitate services 

c. Where services require a level of complexity for planning and 
implementation 

d. ACD installation 

Upon determination that the Coordinated Project is needed, the following 
activities shall be initiated: 

1. Upon receipt of the Service Request, the Contractor shall respond to the 
Agency by the end of the next Business Day to discuss/obtain additional 
preliminary information regarding the project and to set up an appointment 
within 5 Business Days to discuss the project detail with the Agency. 

2. Contractor shall provide a project “Scope of Work” no more than 10 
Business Days following receipt of Agency’s Service Request and will 
include at a minimum the following: 

a. Definition of the project task, start and completion dates, and associated 
costs 

b. Where appropriate for the ordered service, a project task list that 
includes contractual service elements (e.g. planning, applicable design, 
engineering, testing, termination, installation and Customer service End-
User training) 

 

Coordinated Project Reporting Requirements: 
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1. Contractor shall develop, maintain, update and distribute all documents 
associated with the Agency’s project 

2. Contractor shall provide the requesting Agency with updated weekly status 
reports or otherwise agreed upon intervals 

3. Contractor shall post and update data on all active Coordinated Projects for 
DTS/ONS review weekly, on its private web site as described in Section 
6.3.16.2.  Web site content will be consistent with the report elements listed 
in Sections 6.3.15 and 6.3.16.  Upon completion of a Coordinated Project, 
Contractor will remove project from the private web site and incorporate the 
project information into the Coordinated Project Work Report as described 
in Section 6.3.17.1.  

 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

 

Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

Description: 

 

 

 

 

 

6.3.12.2 Managed Project Work (M) 

Managed Projects are initiated in situations where ordering and provisioning of 
service is considered by DTS/ONS to be on a larger and more complex scale 
and exceed the parameters of a Coordinated Project. All Managed Projects 
where ICB Price Options are offered (see Appendix B, Contract Model 
Language, Section 71) require DTS/ONS prior approval.  Upon determination 
that a Managed Project exists, the following activities shall be initiated:   

 

1. Due to the size and complexity of a Managed Projects, Contractor shall 
assign a dedicated Project Manager with 
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knowledge and experience in managing telecommunications projects of 
similar complexity.  The dedicated Project Manager will be provided at no 
cost. 

2.   Upon receipt of the Service Request, Contractor shall respond to the Agency 
by the end of the next Business Day to discuss/obtain additional preliminary 
information regarding the project and to set up an appointment within 5 
Business Days to conduct a discussion with all parties (e.g., Contractor, 
Agency, and DTS/ONS).  The purpose of the meeting will be to understand 
the project scope and identify information necessary to establish due dates 
and project schedule.  Contractor shall also notify and provide DTS/ONS 
with a copy of the Agency’s service request for review within 5 Business 
Days. 

3.   All Managed Projects shall use industry accepted project management 
methodology throughout the project. 

4.   Contractor shall provide a project “Scope of Work” no more than 10 
Business Days following receipt of the Agency’s Service Request and will 
include, at a minimum, the following: 

a. Definition of the project task, start and completion dates, and associated 
costs 

b. Where appropriate for the ordered service, a project task list that 
includes contractual service elements (planning, applicable design, 
engineering, testing, termination, installation and Customer service End-
User training) 

Managed Project Reporting Requirements: 

1. Contractor shall develop, maintain, update, and distribute all documents 
associated with the Agency’s project 

2. Contractor shall provide Agency with updated weekly status reports or 
otherwise agreed upon intervals. The following information will be provided 
in MS Project or other agreed format: 

a. Project start date (Customer acceptance of Implementation 
Plan/schedule) 

b. Status 

• Identification of major milestones 

• Identification of project risk (jeopardy) 

3. Negotiated project completion date. 
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4. Actual project completion date 

5. Contractor shall post and update data on all active Managed Projects weekly 
on its private Internet site as described in Section 6.3.16.2 for DTS/ONS 
review.  Web site content will be consistent with the reports elements listed 
in Section 6.3.15 and 6.3.16.  Upon completion of the Managed Project, 
Contractor will remove the project from the private web site and incorporate 
it into the Managed Project Work Report as described in 6.3.17.2. 

 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

 

Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

Description: 

 

 

 

 

 
6.3.13 CUSTOMER ADVOCACY (M) 

DTS/ONS maintains a Customer advocate function involving provisioning and ongoing 
network service delivery. DTS/ONS requires access to several Contractor provided tools 
through web based applications to process and monitor Customer network trouble tickets 
and the Contractor’s corrective action. DTS/ONS’s role as a Customer advocate can be 
invoked by the escalation process, Customer request, Contractor request, or as a result of 
service and process monitoring.  In support of this area, Contractor shall provide 
communication and coordination beyond the normal trouble reporting and initial order 
submittal processes. 

 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

 

Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

Description:

 
CALNET II RFP SECTION 6.3,PAGE 129 ADDENDUM #13 08/24/05 



STATE OF CALIFORNIA  RFP DGS-2053 
 

• Date “Scope of Work” provided to Customer 

• Estimated cost 

• Final cost  

• Service type (s) installed 

• Quantities, if applicable to service type 

• Date approved by DTS/ONS – ICB projects 

• Project start date (Customer acceptance of Implementation Plan/schedule) 

• Status 

• Identification of major milestones 

• Identification of project jeopardies 

• Negotiated project completion date 

• Project completion date  

• Project Manager name and contact information 

 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____  

 

Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

Description: 

 

 

 

 

 
6.3.18 REQUIRED MIGRATION AND TRANSITION STRATEGY (M) 

As business Requirements dictate, the awarded Contractor shall participate in two 
implementation phase options and shall submit the required plan for the appropriate 
option;  the first phase will be a Migration plan.  Migration occurs when customer(s) 
elects not to Transition to Contract Modules 1 and 2 services, but order services from 
Module 3 and 4.   The second phase is a Transition-Out plan.  Transition-Out occurs at 
the end of the Contract Term or cancellation of the Contract, whichever occurs first.  The 
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location______________________ page______ paragraph______ 

Description: 

 
 
 
 
 
6.4.5.4 Training Plan (M) 

The Contractor shall provide a training plan that provides the following: 

• Estimate for each of the three types of training (e.g., Orientation, Contract 
Services, and Contract Management), who would perform the training, what 
methods would be used, the frequency and the proposed locations that 
training would be conducted.  Include a brief summary of the content to be 
provided in the training.   Identify any required collateral training materials 

• Include how the Contractor expects to maintain communication with the 
DTS/ONS to help ensure effective Contract education and training on an on-
going basis 

• Include any other pertinent information the Bidder wishes to offer 

Within 30 calendar days after award, the Training Plan should be finalized.  
Include interim timeframes and activities in the proposed plan for developing 
and presenting the detailed training content and objectives to the DTS/ONS to 
meet that date. 

After award, the Training Plan will be reviewed further by DTS/ONS.  Final 
training class outlines and content, attendee reports, advertising/publishing of 
training classes, schedules and other related activities shall be jointly 
coordinated with the Contractor. 

The final Training Plan will be as mutually agreed between the Contractor and 
DTS/ONS.  The DTS/ONS may request reasonable modifications if needed to 
meet the State’s business needs. 

 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

 

Reference: document______________________________________________
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Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

Description: 

 
 
 
 
 

6.4.7 END-USER SUPPORT (M) 

This section describes the support responsibilities of the Contractor and DTS/ONS for 
activities related to Customer acquisition of telecommunications services as defined in 
this Module.  The Bidder’s response must demonstrate its understanding of each 
Requirement and submit a business model that details the strategy, staff, and resources 
that will be used to meet Requirements.  A statement of understanding or commitment to 
meet or exceed is not sufficient. 

 
6.4.8.1 General Requirements (M) 

This document specifically identifies services provided through the Contract 
that have been approved (contracted) with individual pricing and specific 
feature definition.  Additional service items not itemized, priced, and defined 
must be submitted with pricing and service definition to DTS/ONS and 
approved by DTS/ONS and the Department of General Services before the 
service can be ordered/provisioned through this Contract.   
The DTS/ONS will oversee the use of the Contract by Customers, and will 
delegate authority to Agencies to submit requests for certain services directly to 
the Contractor.  The DTS/ONS may also designate some services as non-
delegated and require DTS/ONS review and approval prior to Agency 
acquisition.  The DTS/ONS will use Contractor provided management reports 
and periodic random Agency audits to monitor and administer Contract 
compliance. 

 
 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

 

Reference: document______________________________________________
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6.4.10 CONTRACTED SERVICE PROJECT WORK (M) 

Contracted Service Project Work is defined as either Coordinated or Managed.  In the 
event the Contractor or Agency is unable to determine if the Service Request qualifies as 
a Coordinated or Managed Project, Contractor will contact DTS/ONS for assessment and 
ultimate determination.   

 
 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

 

Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

 

Description: 

 
 
 
 
 
 
 
6.4.10.1 Coordinated Project Work (M) 

Coordinated Projects are initiated in situations where ordering and provisioning 
of service exceed the Requirements for routine service requests, and require 
coordinated installation intervals that differ from those contained in Section 
6.4.12.2.9, Provisioning.  Representation of Coordinated Projects include 
service orders:   
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1. That are for single or multiple Customer site locations that include any of the 
following provisions: 

a. CPE installation 

b. Translation or Software programming is required to facilitate services 

c. Where services require a level of complexity for planning and 
implementation 

d. ACD installation 

Upon determination that the Coordinated Project is needed, the following 
activities shall be initiated: 
 
1. Upon receipt of the Service Request, the Contractor shall respond to the 

Agency by the end of the next Business Day to discuss/obtain additional 
preliminary information regarding the project and to set up an appointment 
within 5 Business Days to discuss the project detail with the Agency. 

2. Contractor shall provide a project “Scope of Work” no more than 10 
Business Days following receipt of Agency’s Service Request and will 
include at a minimum the following: 

a. Definition of the project task, start and completion dates, and associated 
costs 

b. Where appropriate for the ordered service, a project task list that 
includes contractual service elements (e.g., planning, applicable design, 
engineering, testing, termination, installation and Customer service End-
User training) 

Coordinated Project Reporting Requirements: 

1. Contractor shall develop, maintain, update and distribute all documents 
associated with the Agency’s project 

2. Contractor shall provide the requesting Agency with updated weekly status 
reports or otherwise agreed upon intervals 

3. Contractor shall post and update data on all active Coordinated Projects for 
DTS/ONS review weekly, on its private web site as described in Section 
6.4.14.2.  Web site content will be consistent with the report elements listed 
in Sections 6.4.13 and 6.4.14. Upon completion of a Coordinated Project, 
Contractor will remove project from the private web site and incorporate the 
project information 
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into the Coordinated Project Work Report as described in Section 6.4.15.1.  

 
 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

 

Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

Description: 

 
 
 

6.4.10.2 Managed Project Work (M) 

Managed Projects are initiated in situations where ordering and provisioning of 
service is considered by DTS/ONS to be on a larger and more complex scale 
and exceed the parameters of a Coordinated Project.  All Managed Projects 
where ICB Price Options are offered (see Appendix B, Contract Model 
Language, Section 71) require DTS/ONS prior approval.  Upon determination 
that a Managed Project exists, the following activities shall be initiated:   

1.  Contractor shall assign a dedicated Project Manager with knowledge and 
experience in managing telecommunications projects of similar complexity.  
The dedicated Project Manager will be provided at no cost. 

2. Upon receipt of the Service Request, Contractor shall respond to the Agency 
by the end of the next Business Day to discuss/obtain additional preliminary 
information regarding the project and to set up an appointment within 5 
Business Days to conduct a discussion with all parties (e.g., Contractor, 
Agency, and DTS/ONS). The purpose of the meeting will be to understand 
the project scope and identify information necessary to establish due dates 
and project schedule.  Contractor shall also notify and provide DTS/ONS 
with a copy of the Agency’s service request for review within 5 Business 
Days. 

3. All Managed Projects shall use industry accepted project management 
methodology throughout the project. 
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4. Contractor shall provide a project “Scope of Work” no more than 10 
Business Days following receipt of the Agency’s Service Request and will 
include, at a minimum, the following: 

a. Definition of the project task, start and completion dates, and associated 
costs 

b. Where appropriate for the ordered service, a project task list that 
includes contractual service elements (planning, applicable design, 
engineering, testing, termination, installation and Customer service End-
User training) 

Managed Project Reporting Requirements: 

1. Contractor shall develop, maintain, update, and distribute all documents 
associated with the Agency’s project 

2. Contractor shall provide Agency with updated weekly status reports or 
otherwise agreed upon intervals. The following information will be provided 
in MS Project or other agreed format: 

a. Project start date (Customer acceptance of Implementation 
Plan/schedule) 

b. Status 

• Identification of major milestones 

• Identification of project risk (jeopardy) 

3. Negotiated project completion date 

4. Actual project completion date 

5. Contractor shall post and update data on all active Managed Projects 
weekly on its private Internet site as described in Section 6.4.14.2 for 
DTS/ONS review.  Web site content will be consistent with the report 
elements listed in Sections 6.4.13 and 6.4.14.  Upon completion of the 
Managed Project, Contractor will remove the project from the private web 
site and incorporate it into the Managed Project Work Report as described 
in Section 6.4.15.2. 

 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

Description:
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Module 3 and 4.   The second phase is a Transition-Out plan.  Transition-Out occurs at 
the end of the Contract Term or cancellation of the Contract, whichever occurs first.  The 
Contractor agrees to cooperate fully with the State and awarded Contractors in planning, 
coordinating, and implementing the required strategies.  
 
Bidder understands the Requirement and shall meet or exceed it?  Yes_____ No_____ 

 

Reference: document______________________________________________ 

location______________________ page______ paragraph______ 

Description: 

 

 

 

 

 

 
6.4.16.1 Migration Plan Requirements of Startup (M) 

As part of the RFP response, the Contractor will submit a Migration plan that 
will be evaluated on the following: 

1. Describe in detail the minimal End-User impact during Migration 

2. Migration planning strategy and schedule that considers: 

• Customer (State and public Agency) 

• Customer location 

• Service type/category or technology  

• Service complexity 

• Interoperability Requirements/considerations 

• Service quantity considerations 

• Customer special business Requirements 

• Public safety considerations 

• Consider the impact on State and Customer’s business and operational 
Requirements when establishing Migration schedules 
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SECTION 7 
COSTS 

7.1 SERVICE COSTS 

The Bidder shall list all costs to the State to provide the services ordered through its CALNET II 
Contracts awarded as a result of this RFP.  The Bidder shall identify in Exhibit 7-A, 7-B, 7-C, or 
7-D all costs associated with the Module being Bid.  Only items listed in RFP Section 6 as 
Mandatory-Optional (M-O) and Desirable (D) shall be listed in the Section 7 Exhibits.  All other 
services shall be considered Mandatory (M) and provided at no cost.  Costs will include all 
monthly recurring, non-recurring, usage, contract volume discounts, term pricing options, and 
non-recurring charges as applicable.  Term pricing options will be limited to specifically 
designated services approved by the State.  Any proposal for listed pricing is to include all 
elements necessary to configure an instance of working service (planning, application design, 
engineering, testing, wiring, termination, installation, and training) whether priced separately or 
bundled.  Service elements without associated pricing will be considered no charge items.  
Therefore, the Bidder should review all Section 7 cost exhibits carefully prior to final 
submission.  Costs proposed for a Module may not be conditioned or affected by award of any 
other Module. 
 
 
7.2 SERVICE TAXES, FEES AND SURCHARGES 

Applicable taxes, fees, surcharges, and surcredits shall not be a component of the pricing 
proposed in the Section 7 Exhibits.  Refer to Contract Section 59 and RFP Section 5.5.2 for 
applicable Requirements concerning taxes, fees, and surcharges. 
 
7.3 COST TABLES 

Bidders shall fill out Exhibit 7-A, 7-B, 7-C, or 7-D, Cost Tables, for all Bid costs associated with 
this RFP.  Note that these Exhibits are also provided as multiple sheet Microsoft Excel 
spreadsheet files.  Bidders shall submit their Section 7 Exhibit per the instructions in RFP 
Section 8 for costs, (with dollar amounts only contained in the Final Proposal, and then within a 
separately sealed envelope).  The submitted costs contained within these tables will be used for 
evaluation purposes per RFP Section 9.5.4, and will also be used to establish contracted costs 
and rates of the final awarded Contracts.  Note that the quantity and extended cost values 
provided within the cost tables of the Section 7 Exhibits are for cost evaluation purposes only.  
The State’s listing of quantities in these cost tables should not be interpreted by the Bidder to 
mean that the State expects the Bidder to receive orders for these quantities.  The State makes no 
warranty and provides no guarantee of any quantities of actual orders.  Bidders should not 
assume that these quantities, either as precise numbers or as general estimates, should be 
expected to reflect actual orders or conditions of service.  
 
The definitions of the services of each Module that require costing are provided in the individual 
referenced Requirements of RFP Sections 6.1, 6.2, 6.3, or 6.4.  Further instructions and 
definitions pertinent to the costing of services are contained in the subsections below.  Additional 
cost instructions applicable to the specific services are provided within the individual cost tables 
of Section 7’s Exhibits as necessary.  Bidders are cautioned that they are not to add language to
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9.5.4 Cost Evaluation 

9.5.4.1 Cost Opening and Validation 

The envelopes containing the Bidders’ proposed costs shall not be opened until 
all other evaluation factors have been completed.  Only those Bidders whose 
Proposals are compliant with all RFP mandatory and mandatory-optional 
Requirements shall be considered.  Cost envelopes of non-compliant Bidders 
shall not be opened or considered.  The costs will be opened at a publicly 
announced time and place.  The cost opening shall be open to all Bidders and 
the public.  Prior to the costs being opened, the names of all compliant Bidders 
will be announced, as well as their total technical points earned.  When the costs 
are opened, the proposed Total Cost as presented in each compliant Bidder’s 
cost Proposal shall be announced and recorded. 
 
The RFP Evaluation Team will review the Bidders’ cost data to ensure 
validation against Requirements (e.g., completeness, no stated limitations or 
constraints, etc.), and the results of the validation will be recorded.  Following 
this validation and recording, the RFP Evaluation Team members shall review 
the individual cost elements and check for arithmetic errors against the State’s 
cost model used for evaluation purposes. 
 

9.5.4.2 Cost Evaluation Methodology 

Each compliant Bidder’s proposed and validated Total Cost shall be scored 
relative to the validated Total Cost proposed by the compliant Bidder offering 
the lowest cost.  This lowest-cost compliant Bidder shall receive) the maximum 
possible points assigned for costs, (for example 35,000 points in Module 1.  All 
other compliant Bidders will receive a portion of the maximum possible points 
relative to the cost of the lowest compliant Bidder.  
 
An example of the evaluation of Bidders’ proposed costs: 
For example, in the evaluation of the Bidders’ proposed costs for Module 1, 
Bidder C might have the lowest Total Cost of $260,000,000 and earn 100 
percent of the total possible points available for cost evaluation, while Bidders 
A and B earned less, as depicted below: 
 

  ratio of equals times generates 
 Total Cost lowest cost to percent possible earned 
Bidder        Bid          Bidder’s cost earned points points 

 A: $280,000,000 $260,000,000 92.86% 35,000 32,500 
   $280,000,000 
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 B: $300,000,000 $260,000,000 86.67% 35,000 30,333 
   $300,000,000 

 C: $260,000,000 $260,000,000 100.00% 35,000 35,000 
   $260,000,000 

9.5.4.3 Evaluation Cost Model 

The Bidder’s Total Cost used in the above Cost Evaluation Methodology shall 
be derived from the Bidder’s proposed costs associated with each cost element 
contained in the appropriate Cost Table of RFP Section 7 (RFP Exhibit 7-A, 
7-B, 7-C, or 7-D) times the quantities for these cost elements as also contained 
in the Section 7 Cost Table.  Note that Bidders shall only insert their individual 
cost elements in the Section 7 Exhibit(s), and shall not make any adjustments to 
the tables, including quantities.  Note that the quantities contained in the Section 
7 Exhibits are for cost evaluation purposes only, and do not commit the State to 
any expectation of the quantities of services actually ordered by State and local 
Agencies. 

 
9.6 SELECTION 

Final selection and ultimate award will be made to the Proposal with the highest accumulative 
point score per Module, among the Proposals that are responsive to the Requirements of the 
RFP.  Responsiveness shall include but not be limited to meeting the administrative, technical, 
and contractual Requirements, and conforming to the rules of RFP Section 2.  The State reserves 
the right at any time to reject any or all Proposals. 
 
All pertinent preferences will be applied to the applicable evaluation criteria before selection is 
announced.  Small Business preference will be applied as required by law. 
 
The total points possible are for each Module being Bid are as follows: 
 

For Modules 1: 
 Total Possible 

Points 
Percent of Total 

Points 
Technical Evaluation Points 15,000 30% 
Cost Evaluation Points 35,000 70% 
Total Evaluation Points 50,000 100% 
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For Module 2: 

 Total Possible 
Points 

Percent of Total 
Points 

Technical Evaluation Points 15,000 30% 
Cost Evaluation Points 35,000 70% 
Total Evaluation Points 50,000 100% 

 
For Module 3: 

 Total Possible 
Points 

Percent of Total 
Points 

Technical Evaluation Points 9,616 50% 
Cost Evaluation Points 9,616 50% 
Total Evaluation Points 19,232 100% 

 
For Module 4: 

 Total Possible 
Points 

Percent of Total 
Points 

Technical Evaluation Points 27,948 50% 
Cost Evaluation Points 27,948 50% 
Total Evaluation Points 55,896 100% 
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MODEL CONTRACT LANGUAGE, MODULE 1 

2. CONTACT INFORMATION 

a. The Contract Representatives during the Term shall be: 

State Agency: Department of Technology 
Services, Office of Network 
Services 

Contractor:  

Name: Robert T. Rainbolt Name:  

Phone: (916) 657-6169 Phone:  

Fax:  (916) 657-9129 Fax:  

E-Mail: tom.rainbolt@dts.ca.gov E-Mail:  

Direct all inquiries to: 

State Agency: Department of Technology 
Services 

Contractor:   

Section/Unit:  Office of Network Services Section/Unit: 

Attention: ONS Contract Management Section Attention:  

Address: P.O. Box 1810, MS 304, Rancho 
Cordova, CA 95741-1810 

Address:  

Phone:  (916) 657-6169 Phone:  

Fax:  (916) 657-9129 Fax: 

 
Subject to the terms of the Contract, each Party may modify the Contract Representatives listed 
above during the Term by providing written notice to the other Party in such notice identifying the 
new Contract Representative(s). 

b. Contractor shall act as the single point of contact and responsible party for all Services offered 
under this Contract.  This includes all elements of service; ordering; provisioning; maintenance; 
and trouble reporting.  Contractor will also act as the single point of contact in coordinating all 
entities required in the RFP and Proposal to meet the State’s need for service.  Contractor shall act 
as the single point of contact and responsible party for Services obtained from its subcontractors 
and affiliates that are offered to the State or any authorized user of this Contract as further 
described in the RFP.  

c. Whenever any notice or demand is to be given under this Contract to Contractor or the State, the 
notice shall be in writing and addressed to the applicable party at the address described in Section 
2.a above, or such subsequent address of a party provided to the other party via a written notice in 
accordance with this paragraph.  Notices delivered by overnight courier service shall be deemed 
delivered on the day following mailing.  Notices mailed by U.S. Mail, postage prepaid, registered
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   (In providing information for paragraph 1, use additional pages and attach to IPRN as necessary.) 
 
2. IPR shall be for Service(s) pricing only.  All other Contract terms and conditions, including Service Level 

Agreements (SLAs), shall remain unchanged. 
 

3. The IPR Service Rate(s) shall require the approval of DTS/ONS prior to implementation.   
 

4. Contractor is responsible for submitting the IPRN to DTS/ONS for approval within ten (10) calendar days 
of State agency concurrence with proposed rate reduction(s). 

 

5. This IPR Service Rate(s) shall continue in effect from the date of approval by DTS/ONS (“IPR Effective 
Date”) through the remainder of the term of the Contract unless earlier terminated by Agency or DTS/ONS 
in accordance with the terms and conditions of the Contract.   

 

6. In the event that statewide pricing for any Service(s) listed above are subsequently reduced by Contract 
Amendment to a rate below that of the IPR Service Rate(s), such statewide pricing shall apply upon 
becoming effective and shall continue in effect through the remainder of the term of the Contract, provided 
however that subsequent further statewide pricing reductions for such Service(s) shall apply upon becoming 
effective.    

 

7. Upon approval of the IPRN by DTS/ONS, the Contractor shall post the IPR Service Rate(s) on a DTS/ONS 
designated website within ten (10) calendar days of the IPR Effective Date.  DTS/ONS shall, at its sole 
discretion, determine and inform Contractor of the specific information to be posted. 

 

8. The IPRN and information regarding the approved IPR Service Rate(s) shall be subject to the California 
Public Records Act.   

 

9. IPR Service Rate(s) shall be subject to audit pursuant to the Contract (see Appendix B, Section 33). 
 

10. Whenever any notice or demand is given or required pursuant to this IPRN to Agency, Contractor or State, 
the notice shall be in writing and delivered to the authorized signatories identified below.  Notices delivered 
by overnight courier service shall be deemed delivered on the day following mailing.  Notices mailed by 
U.S. Mail, postage prepaid, registered or certified with return receipt requested, shall be deemed delivered 
five (5) days after mailing.  Notices delivered by any other method shall be deemed delivered upon receipt. 

 

11. The undersigned Agency, upon execution of this IPRN, certifies that it has received, reviewed and concurs 
to the proposed rate reduction(s) and any proposed charges applicable to the Service(s) and location(s) 
described herein above. 
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Contractor _____________________________ 
(Agency)   

By: _____________________________  By:__________________________ 

Title:____________________________  Title:_________________________ 

Date Signed:______________________  Date Signed:___________________ 

 

Approved By: 
Department of Technology Services, 
Office of Network Services 

By:_______________________________________ 

Title:______________________________________ 

Date Signed:________________________________ 

 
 
Denied By: 
Department of Technology Services, 
Office of Network Services 

By:_______________________________________ 

Title:______________________________________ 

Date Signed:________________________________ 
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2. CONTACT INFORMATION 

a. The Contract Representatives during the Term shall be: 

State Agency: Department of Technology 
Services, Office of Network 
Services 

Contractor:  

Name: Robert T. Rainbolt Name:  

Phone: (916) 657-6169 Phone:  

Fax:  (916) 657-9129 Fax:  

E-Mail: tom.rainbolt@dts.ca.gov E-Mail: 

Direct all inquiries to: 

State Agency: Department of Technology 
Services 

Contractor:   

Section/Unit:  Office of Network Services Section/Unit: 

Attention: ONS Contract Management Section Attention:  

Address: P.O. Box 1810, MS 304, Rancho 
Cordova, CA 95741-1810 

Address:  

Phone:  (916) 657-6169 Phone:  

Fax:  (916) 657-9129 Fax: 

 
Subject to the terms of the Contract, each Party may modify the Contract Representatives listed 
above during the Term by providing written notice to the other Party, such notice identifying the 
new Contract Representative(s). 

b. Contractor shall act as the single point of contact and responsible party for all Services offered 
under this Contract.  This includes all elements of service; ordering; provisioning; maintenance; 
and trouble reporting.  Contractor will also act as the single point of contact in coordinating all 
entities required in the RFP and Proposal to meet the State’s need for service.  Contractor shall  act 
as the single point of contact and responsible party for Services obtained from its subcontractors 
and affiliates that are offered to the State or any authorized user of this Contract as further 
described in the RFP.  

c. Whenever any notice or demand is to be given under this Contract to Contractor or the State, the 
notice shall be in writing and addressed to the applicable party at the address described in Section 
2.a above, or such subsequent address of a party provided to the other party via a written notice in 
accordance with this paragraph.  Notices delivered by overnight courier service shall be deemed 
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 (In providing information for paragraph 1, use additional pages and attach to IPRN as necessary.) 
 
2. IPR shall be for Service(s) pricing only.  All other Contract terms and conditions, including Service Level 

Agreements (SLAs), shall remain unchanged. 
 

3. The IPR Service Rate(s) shall require the approval of DTS/ONS prior to implementation.   
 

4. Contractor is responsible for submitting the IPRN to DTS/ONS for approval within ten (10) calendar days 
of State agency concurrence with proposed rate reduction(s). 

 

5. This IPR Service Rate(s) shall continue in effect from the date of approval by DTS/ONS (“IPR Effective 
Date”) through the remainder of the term of the Contract unless earlier terminated by Agency or DTS/ONS 
in accordance with the terms and conditions of the Contract.   

 

6. In the event that statewide pricing for any Service(s) listed above are subsequently reduced by Contract 
Amendment to a rate below that of the IPR Service Rate(s), such statewide pricing shall apply upon 
becoming effective and shall continue in effect through the remainder of the term of the Contract, provided 
however that subsequent further statewide pricing reductions for such Service(s) shall apply upon becoming 
effective.    

 

7. Upon approval of the IPRN by DTS/ONS, the Contractor shall post the IPR Service Rate(s) on a DTS/ONS 
designated website within ten (10) calendar days of the IPR Effective Date.  DTS/ONS shall, at its sole 
discretion, determine and inform Contractor of the specific information to be posted. 

 

8. The IPRN and information regarding the approved IPR Service Rate(s) shall be subject to the California 
Public Records Act.   

 

9. IPR Service Rate(s) shall be subject to audit pursuant to the Contract (see Appendix B, Section 33). 
 

10. Whenever any notice or demand is given or required pursuant to this IPRN to Agency, Contractor or State, 
the notice shall be in writing and delivered to the authorized signatories identified below.  Notices delivered 
by overnight courier service shall be deemed delivered on the day following mailing.  Notices mailed by 
U.S. Mail, postage prepaid, registered or certified with return receipt requested, shall be deemed delivered 
five (5) days after mailing.  Notices delivered by any other method shall be deemed delivered upon receipt. 

 

11. The undersigned Agency, upon execution of this IPRN, certifies that it has received, reviewed and concurs 
to the proposed rate reduction(s) and any proposed charges applicable to the Service(s) and location(s) 
described herein above. 
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Contractor _____________________________ 
(Agency)   

By: _____________________________  By:__________________________ 

Title:____________________________  Title:_________________________ 

Date Signed:______________________  Date Signed:___________________ 

 

Approved By: 
Department of Technology Services, 
Office of Network Services 

By:_______________________________________ 

Title:______________________________________ 

Date Signed:________________________________ 

 
 
Denied By: 
Department of Technology Services, 
Office of Network Services 

By:_______________________________________ 

Title:______________________________________ 

Date Signed:________________________________ 
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MODEL CONTRACT LANGUAGE, MODULE 3 

2. CONTACT INFORMATION 

a. The Contract Representatives during the Term shall be: 

State Agency: Department of Technology 
Services, Office of Network 
Services 

Contractor:  

Name: Robert T. Rainbolt Name:  

Phone: (916) 657-6169 Phone:  

Fax:  (916) 657-9129 Fax:  

E-Mail: tom.rainbolt@dts.ca.gov E-Mail: 

ATTACHMENT 1, GENERAL PROVISIONS APPENDIX B-3, PAGE 3 ADDENDUM #13 08/24/05 

Direct all inquiries to: 

State Agency: Department of Technology 
Services 

Contractor:   

Section/Unit:  Office of Network Services Section/Unit: 

Attention: ONS Contract Management Section Attention:  

Address: P.O. Box 1810, MS 304, Rancho 
Cordova, CA 95741-1810 

Address:  

Phone:  (916) 657-6169 Phone:  

Fax:  (916) 657-9129 Fax: 

 
Subject to the terms of the Contract, each Party may modify the Contract Representatives listed 
above during the Term by providing written notice to the other Party in such notice identifying the 
new Contract Representative(s). 

b. Contractor shall act as the single point of contact and responsible party for all Services offered 
under this Contract.  This includes all elements of service; ordering; provisioning; maintenance; 
and trouble reporting.  Contractor will also act as the single point of contact in coordinating all 
entities required in the RFP and Proposal to meet the State’s need for service.  Contractor shall  act 
as the single point of contact and responsible party for Services obtained from its subcontractors 
and affiliates that are offered to the State or any authorized user of this Contract as further 
described in the RFP.  

c. Whenever any notice or demand is to be given under this Contract to Contractor or the State, the 
notice shall be in writing and addressed to the applicable party at the address described in Section 
2(a) above, or such subsequent address of a party provided to the other party via a written notice in 
accordance with this paragraph.   Notices delivered by overnight courier service shall be deemed 
delivered on the day following mailing.   Notices mailed by U.S. Mail, postage prepaid,

mailto:tom.rainbolt@dts.ca.gov
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 (In providing information for paragraph 1, use additional pages and attach to IPRN as necessary.) 
 
2. IPR shall be for Service(s) pricing only.  All other Contract terms and conditions, including Service Level 

Agreements (SLAs), shall remain unchanged. 
 

3. The IPR Service Rate(s) shall require the approval of DTS/ONS prior to implementation.   
 

4. Contractor is responsible for submitting the IPRN to DTS/ONS for approval within ten (10) calendar days 
of State agency concurrence with proposed rate reduction(s). 

 

5. This IPR Service Rate(s) shall continue in effect from the date of approval by DTS/ONS (“IPR Effective 
Date”) through the remainder of the term of the Contract unless earlier terminated by Agency or DTS/ONS 
in accordance with the terms and conditions of the Contract.   

 

6. In the event that statewide pricing for any Service(s) listed above are subsequently reduced by Contract 
Amendment to a rate below that of the IPR Service Rate(s), such statewide pricing shall apply upon 
becoming effective and shall continue in effect through the remainder of the term of the Contract, provided 
however that subsequent further statewide pricing reductions for such Service(s) shall apply upon becoming 
effective.    

 

7. Upon approval of the IPRN by DTS/ONS, the Contractor shall post the IPR Service Rate(s) on a DTS/ONS 
designated website within ten (10) calendar days of the IPR Effective Date.  DTS/ONS shall, at its sole 
discretion, determine and inform Contractor of the specific information to be posted. 

 

8. The IPRN and information regarding the approved IPR Service Rate(s) shall be subject to the California 
Public Records Act.   

 

9. IPR Service Rate(s) shall be subject to audit pursuant to the Contract (see Appendix B, Section 33). 
 

10. Whenever any notice or demand is given or required pursuant to this IPRN to Agency, Contractor or State, 
the notice shall be in writing and delivered to the authorized signatories identified below.  Notices delivered 
by overnight courier service shall be deemed delivered on the day following mailing.  Notices mailed by 
U.S. Mail, postage prepaid, registered or certified with return receipt requested, shall be deemed delivered 
five (5) days after mailing.  Notices delivered by any other method shall be deemed delivered upon receipt. 

 

11. The undersigned Agency, upon execution of this IPRN, certifies that it has received, reviewed and concurs 
to the proposed rate reduction(s) and any proposed charges applicable to the Service(s) and location(s) 
described herein above. 
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Contractor _____________________________ 
(Agency)   

By: _____________________________  By:__________________________ 

Title:____________________________  Title:_________________________ 

Date Signed:______________________  Date Signed:___________________ 

 

Approved By: 
Department of Technology Services, 
Office of Network Services 

By:_______________________________________ 

Title:______________________________________ 

Date Signed:________________________________ 

 
 
Denied By: 
Department of Technology Services, 
Office of Network Services 

By:_______________________________________ 

Title:______________________________________ 

Date Signed:________________________________ 
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2. CONTACT INFORMATION 

a. The Contract Representatives during the Term shall be: 

State Agency: Department of Technology 
Services, Office of Network 
Services 

Contractor:  

Name: Robert T. Rainbolt Name:  

Phone: (916) 657-6169 Phone:  

Fax:  (916) 657-9129 Fax:  

E-Mail: tom.rainbolt@dts.ca.gov E-Mail: 

 

ATTACHMENT 1, GENERAL PROVISIONS APPENDIX B-4, PAGE 3 ADDENDUM #13 08/24/05 
 

Direct all inquiries to: 

State Agency: Department of Technology 
Services 

Contractor:   

Section/Unit:  Office of Network Services Section/Unit: 

Attention: ONS Contract Management Section Attention:  

Address: P.O. Box 1810, MS 304, Rancho 
Cordova, CA 95741-1810 

Address:  

Phone:  (916) 657-6169 Phone:  

Fax:  (916) 657-9129 Fax: 

 
Subject to the terms of the Contract, each Party may modify the Contract Representatives listed 
above during the Term by providing written notice to the other Party in such notice identifying the 
new Contract Representative(s). 

b. Contractor shall act as the single point of contact and responsible party for all Services offered 
under this Contract.  This includes all elements of service; ordering; provisioning; maintenance; 
and trouble reporting.  Contractor will also act as the single point of contact in coordinating all 
entities required in the RFP and Proposal to meet the State’s need for service.  Contractor shall  act 
as the single point of contact and responsible party for Services obtained from its subcontractors 
and affiliates that are offered to the State or any authorized user of this Contract as further 
described in the RFP.  

c. Whenever any notice or demand is to be given under this Contract to Contractor or the State, the 
notice shall be in writing and addressed to the applicable party at the address described in Section 
2(a) above, or such subsequent address of a party provided to the other party via a written notice in 
accordance with this paragraph.   Notices delivered by overnight courier service shall be deemed 
delivered on the day following mailing.  Notices mailed by U.S. Mail, postage prepaid, 
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 (In providing information for paragraph 1, use additional pages and attach to IPRN as necessary.) 
 
2. IPR shall be for Service(s) pricing only.  All other Contract terms and conditions, including Service Level 

Agreements (SLAs), shall remain unchanged. 
 

3. The IPR Service Rate(s) shall require the approval of DTS/ONS prior to implementation.   
 

4. Contractor is responsible for submitting the IPRN to DTS/ONS for approval within ten (10) calendar days 
of State agency concurrence with proposed rate reduction(s). 

 

5. This IPR Service Rate(s) shall continue in effect from the date of approval by DTS/ONS (“IPR Effective 
Date”) through the remainder of the term of the Contract unless earlier terminated by Agency or DTS/ONS 
in accordance with the terms and conditions of the Contract.   

 

6. In the event that statewide pricing for any Service(s) listed above are subsequently reduced by Contract 
Amendment to a rate below that of the IPR Service Rate(s), such statewide pricing shall apply upon 
becoming effective and shall continue in effect through the remainder of the term of the Contract, provided 
however that subsequent further statewide pricing reductions for such Service(s) shall apply upon becoming 
effective.    

 

7. Upon approval of the IPRN by DTS/ONS, the Contractor shall post the IPR Service Rate(s) on a DTS/ONS 
designated website within ten (10) calendar days of the IPR Effective Date.  DTS/ONS shall, at its sole 
discretion, determine and inform Contractor of the specific information to be posted. 

 

8. The IPRN and information regarding the approved IPR Service Rate(s) shall be subject to the California 
Public Records Act.   

 

9. IPR Service Rate(s) shall be subject to audit pursuant to the Contract (see Appendix B, Section 33). 
 

10. Whenever any notice or demand is given or required pursuant to this IPRN to Agency, Contractor or State, 
the notice shall be in writing and delivered to the authorized signatories identified below.  Notices delivered 
by overnight courier service shall be deemed delivered on the day following mailing.  Notices mailed by 
U.S. Mail, postage prepaid, registered or certified with return receipt requested, shall be deemed delivered 
five (5) days after mailing.  Notices delivered by any other method shall be deemed delivered upon receipt. 

 

11. The undersigned Agency, upon execution of this IPRN, certifies that it has received, reviewed and concurs 
to the proposed rate reduction(s) and any proposed charges applicable to the Service(s) and location(s) 
described herein above. 
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Contractor _____________________________ 
(Agency)   

By: _____________________________  By:__________________________ 

Title:____________________________  Title:_________________________ 

Date Signed:______________________  Date Signed:___________________ 

 

Approved By: 
Department of Technology Services, 
Office of Network Services 

By:_______________________________________ 

Title:______________________________________ 

Date Signed:________________________________ 

 
 
Denied By: 
Department of Technology Services, 
Office of Network Services 

By:_______________________________________ 

Title:______________________________________ 

Date Signed:________________________________ 
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